DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800709.01 COUNTIES NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT : N1
STATE/FEDERAL AID NO: ESTP-N261(7) CONTRACT TIME : 138 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-N261 (7
HSIP - NCC FOULK ROAD AND WILSON ROAD INTERSECTION
SET-ASIDE
VENDOR RANKING Contract was awarded on 01/19/12 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 939,081.03 98.5091% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 953,294.00 100.0000% 101.5135%
2 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 1,013,868.17 106.3542% 107.9639%
3 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,059,742.66 111.1664% 112.8489%
4 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 1,155,088.10 121.1681% 123.0020%
JJID INC IRREGULAR
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— f——— -
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 5000.00000 5000.00] 2000.00000 2000.00] 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 202000 660.000 CY | 17.37962 11470.55] 16.00000 10560.00] 18.00000 11880.00
EXCAVATION AND EMBANKMENT | | |
0030 205000 10.000 cCy | 300.00000 3000.00] 75.00000 750.00 | 300.00000 3000.00
ROCK EXCAVATION FOR ROADWAY | | |
0040 208000 10.000 cCY | 25.94891 259.49] 10.00000 100.00] 25.00000 250.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0050 209001 90.000 CY | 21.70029 1953.03] 10.00000 900.00] 39.50000 3555.00
BORROW, TYPE A | |
0060 209006 75.000 CY | 32.53993 2440.49] 10.00000 750.00| 35.00000 2625.00
BORROW, TYPE F | |
0070 211000 LUMP | 5000.00000 5000.00] 2500.00000 2500.00]| 15000.00000 15000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 212000 15.000 CY | 30.29290 454.39] 10.00000 150.00] 19.00000 285.00
UNDERCUT EXCAVATION | | |
0090 251000 35.000 LF | 3.54718 124.15] 10.00000 350.00] 5.00000 175.00
SILT FENCE | | |
0100 252002 26.000 EACH | 142.43200 3703.23] 80.00000 2080.00] 150.00000 3900.00
| | |

INLET SEDIMENT CONTROL, AT GRADE INLET



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/19/12
PAGE : 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GRASSBUSTERS LANDSCAPING CO |ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0110 302007 765.000 CY | 18.71818 14319.41]| 40.00000 30600.00]| 38.00000 29070.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0120 401645 1536.000 TON | 76.80773 117976.67]| 82.00000 125952.00] 89.31000 137180.16
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0130 401648 325.000 TON | 57.38393 18649.78| 85.00000 27625.00]| 85.81000 27888.25
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0140 401663 700.000 TON | 71.15008 49805.06 | 80.00000 56000.00 | 85.00000 59500.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0150 402000 10.000 TON | 75.87869 758.79] 80.00000 800.00]| 135.00000 1350.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0160 602002 6.000 CY | 846.58031 5079.48] 250.00000 1500.00| 175.00000 1050.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | I
0170 612022 173.000 LF | 46.68929 8077.25] 42.00000 7266.00 | 65.00000 11245.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0180 612529 974.000 LF | 2.95712 2880.23] 3.00000 2922.00] 6.25000 6087.50
PIPE VIDEO INSPECTION | | |
0190 701010 2489.000 LF | 19.35136 48165.54| 23.00000 57247.00]| 22.00000 54758.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0200 701011 1062.000 LF | 19.19708 20387.30] 23.00000 24426.00] 24.00000 25488.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0210 701505 25.000 EACH | 100.00000 2500.00] 60.00000 1500.00 | 50.00000 1250.00
P.C.C. PARKING BUMPER | | |
0220 705001 6543.000 SF | 3.92766 25698.68 | 5.00000 32715.00] 7.00000 45801.00
P.C.C. SIDEWALK, 4" | |
0230 705002 3435.000 SF | 4.42534 15201.04| 6.00000 20610.00] 7.64000 26243.40
P.C.C. SIDEWALK, 6" | |
0240 705007 190.000 SF | 23.65217 4493.91 25.00000 4750.00] 30.00000 5700.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | I I
0250 705010 490.000 SF | 15.52606 7607.77] 15.00000 7350.00 | 22.00000 10780.00
CURB RAMP, TYPE 5 | |
0260 708051 2.000 EACH | 2426.87231 4853.74] 2000.00000 4000.00| 2000.00000 4000.00
| | |

DRAINAGE INLET, 34" X 24"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/19/12
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0270 708052 4.000 EACH | 2844.91525 11379.66| 2500.00000 10000.00] 2800.00000 11200.00
DRAINAGE INLET, 48" X 30" | | |
0280 708053 1.000 EACH | 2873.44289 2873.44]| 3000.00000 3000.00]| 3000.00000 3000.00
DRAINAGE INLET, 48" X 48" | | |
0290 708112 1.000 EACH | 3138.58974 3138.59] 3200.00000 3200.00]| 3100.00000 3100.00
MANHOLE, 48" X 48" | |
0300 710001 20.000 EACH | 799.81050 15996.21 | 650.00000 13000.00] 900.00000 18000.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0310 710501 3.000 EACH | 1500.00000 4500.00 | 1300.00000 3900.00]| 1800.00000 5400.00
CONVERTING EXISTING CATCH BASIN TO | |
MANHOLE | | |
0320 710504 8.000 EACH | 652.73684 5221.89] 600.00000 4800.00| 350.00000 2800.00
ADJUSTING MANHOLES | |
0330 716000 1.000 EACH | 944.78793 944.79]| 800.00000 800.00]| 1100.00000 1100.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0340 720567 750.000 LF | 20.25800 15193.50] 35.00000 26250.00] 35.00000 26250.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0350 727506 140.000 LF | 35.00000 4900.00 14.00000 1960.00 | 8.00000 1120.00
RELOCATING FENCE | |
0360 727545 290.000 LF | 12.00000 3480.00] 10.00000 2900.00] 13.50000 3915.00
TEMPORARY FENCE AND BOARDWALK | | |
0370 732002 1255.000 SY | 5.50464 6908.32]| 6.00000 7530.00] 7.50000 9412.50
TOPSOIL, 6" DEPTH | |
0380 734013 1255.000 SY | 0.68995 865.89| 0.50000 627.50]| 0.32000 401.60
PERMANENT GRASS SEEDING, DRY GROUND | |
0390 743002 305.000 EADY | 26.00000 7930.00 | 20.00000 6100.00] 16.00000 4880.00
ARROWPANELS, TYPE B | |
0400 743004 56.000 EADY | 60.24469 3373.70] 75.00000 4200.00 | 77.00000 4312.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0410 743006 19225.000 EADY | 0.23799 4575.36 | 0.25000 4806.25] 0.31000 5959.75
PLASTIC DRUMS | |
0420 743007 500.000 HOUR | 75.00000 37500.00] 75.00000 37500.00] 75.00000 37500.00
| | |

TRAFFIC OFFICERS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/19/12
PAGE : 002 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0430 743010 40.000 EADY | 113.98967 4559.59 | 100.00000 4000.00] 128.00000 5120.00
|

FURNISH AND MAINTAIN TRUCK MOUNTED
ATTENUATOR, TYPE II



REMOVAL OF CONCRETE POLE BASES AND

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/19/12
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0440 743050 1760.000 HOUR | 44.52000 78355.20| 44.52000 78355.20| 44.52000 78355.20
FLAGGER, NEW CASTLE COUNTY, STATE | |
0450 743062 352.000 HOUR | 64.55000 22721.60] 64.55000 22721.60] 64.55000 22721.60
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0460 743504 64.000 EACH | 117.04785 7491.06 | 100.00000 6400.00] 135.00000 8640.00
WARNING SIGNS | |
0470 743525 280.000 EADY | 2.94456 824.48| 1.50000 420.00]| 2.50000 700.00
TEMPORARY WARNING SIGNS | | |
0480 744520 6.000 EACH | 765.22110 4591.33] 600.00000 3600.00] 785.00000 4710.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0490 744523 1.000 EACH | 1105.02141 1105.02] 1000.00000 1000.00] 1250.00000 1250.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0500 744525 6.000 EACH | 294.51380 1767.08] 250.00000 1500.00] 440.00000 2640.00
REMOVAL OF EXISTING JUNCTION WELL | |
0510 745527 923.000 LF | 10.66847 9847.00 | 11.75000 10845.25] 11.50000 10614.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0520 745528 26.000 LF | 7.38472 192.00]| 8.00000 208.00 | 6.95000 180.70
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0530 745529 17.000 LF | 7.15926 121.71]| 6.00000 102.00]| 6.00000 102.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0540 745542 279.000 LF | 25.67003 7161.94] 25.00000 6975.00] 30.00000 8370.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0550 745544 687.000 LF | 7.84660 5390.61] 5.55000 3812.85] 6.30000 4328.10
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0560 746774 2086.000 LF | 8.60384 17947.61 8.90000 18565.40 | 11.00000 22946.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0570 746776 18.000 EACH | 97.30909 1751.56| 129.00000 2322.00] 120.00000 2160.00
LOOP DETECTOR SPLICE | | |
0580 746830 7.000 CY | 641.53212 4490.72] 200.00000 1400.00] 750.00000 5250.00
| | |
| | |

CABINET FOUNDATIONS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/19/12
PAGE : 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GRASSBUSTERS LANDSCAPING CO |ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0590 746847 1.000 EACH | 2382.70000 2382.70] 2708.00000 2708.00] 2300.00000 2300.00
POLE BASE, TYPE 3 | |
0600 746850 4.000 EACH | 697.57914 2790.32] 505.00000 2020.00] 900.00000 3600.00
POLE BASE, TYPE 4 | |
0610 748015 1731.000 SF | 3.63099 6285.24] 4.15000 7183.65] 4.30000 7443.30
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0620 748019 13337.000 LF | 0.28625 3817.72] 0.22000 2934.14] 0.23000 3067.51
TEMPORARY MARKINGS, PAINT, 4" | | |
0630 748026 974.000 SF | 0.93465 910.35] 2.50000 2435.00] 1.10000 1071.40
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0640 748530 2530.000 SF | 3.64080 9211.22] 2.50000 6325.00] 4.30000 10879.00
REMOVAL OF PAVEMENT STRIPING | | |
0650 748548 8805.000 LF | 1.22000 10742.10] 0.50000 4402.50] 0.48000 4226.40
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0660 748549 230.000 LF | 1.50000 345.00] 1.00000 230.00] 2.30000 529.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0670 749687 84.000 EACH | 65.16146 5473.56] 60.00000 5040.00] 50.00000 4200.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0680 749690 34.000 SF | 14.77302 502.28]| 12.00000 408.00]| 18.00000 612.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0690 750000 3.000 EACH | 274.42373 823.27]| 100.00000 300.00] 250.00000 750.00
ADJUST WATER VALVE BOXES | | |
0700 758000 2865.000 SY | 11.16648 31991.97] 15.00000 42975.00 | 10.00000 28650.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0710 759004 6.000 EAMO | 2503.24528 15019.47] 750.00000 4500.00 | 2500.00000 15000.00
FIELD OFFICE, TYPE I | |
0720 760502 6645.000 SYIN | 1.27040 8441.81] 1.00000 6645.00] 1.50000 9967.50
PAVEMENT MILLING, TAPER CUT | | |
0730 760507 27910.000 SYIN | 0.72952 20360.90] 1.25000 34887.50] 1.20000 33492.00
PROFILE MILLING, HOT-MIX | | |
0740 762001 830.000 LF | 1.93621 1607.05] 2.00000 1660.00 | 1.46000 1211.80
SAW CUTTING, HOT MIX | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/19/12
PAGE : 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER  : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0750 762002 4362.000 LF | 3.52466 15374.57| 3.00000 13086.00] 4.00000 17448.00
SAW CUTTING, CONCRETE, FULL DEPTH | [
0760 763000 LUMP |  39957.55050 39957.55|  32000.00000 32000.00]| 21000.00000 21000.00
INITIAL EXPENSE | |
0770 763500 LUMP |  35000.00000 35000.00]| 41050.16000 41050.16]  20000.00000 20000.00
MAINTENANCE OF TRAFFIC [ [ |
0780 763501 LUMP |  39957.55050 39957.55|  20000.00000 20000.00] 13000.00000 13000.00
CONSTRUCTION ENGINEERING | | |
0790 763508 LUMP | 10000.00000 10000.00] 4000.00000 4000.00| 4000.00000 4000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | [ [
0800 763509 6.000 EAMO | 187.76070 1126.56 | 50.00000 300.00] 320.00000 1920.00
CPM SCHEDULE UPDATES AND/OR REVISED [ [
UPDATES [ [ [
SECTION TOTALS [ $ 939,081.03] $ 953,294.00] $ 1,013,868.17
—————————————————————————————————————————— B e Sttt e e T
CONTRACT TOTALS [ $ 939,081.03] $ 953,294.00] $ 1,013,868.17

DBE GOALS

8




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/19/12
PAGE : 002 -8
TABULATION OF BIDS

HOT-MIX BITUMINOUS CONCRETE AND/OR
COLD-LAID BITUMINOUS CONCRETE (TRM)

FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER  : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROAD
| | |
0010 201000 LUMP | 3500.00000 3500.00] 5065.00000 5065.00]
CLEARING AND GRUBBING | | |
0020 202000 660.000 CY | 36.50000 24090.00] 33.25000 21945.00]
EXCAVATION AND EMBANKMENT | | |
0030 205000 10.000 cCYy | 35.00000 350.00] 533.20000 5332.00]
ROCK EXCAVATION FOR ROADWAY | | |
0040 208000 10.000 cCY | 20.00000 200.00] 45.90000 459.00]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0050 209001 90.000 cCY | 33.00000 2970.00] 42.70000 3843.00]
BORROW, TYPE A | |
0060 209006 75.000 CY | 20.00000 1500.00] 29.90000 2242.50]
BORROW, TYPE F | |
0070 211000 LUMP | 6000.00000 6000.00] 10480.00000 10480.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ [
0080 212000 15.000 CY | 54.75000 821.25]| 47.50000 712.50]
UNDERCUT EXCAVATION | | |
0090 251000 35.000 LF | 2.00000 70.00] 15.75000 551.25]|
SILT FENCE | | |
0100 252002 26.000 EACH | 95.00000 2470.00] 485.00000 12610.00 |
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0110 302007 765.000 CY | 39.50000 30217.50] 47.60000 36414.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0120 401645 1536.000 TON | 76.00000 116736.00] 69.00000 105984.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0130 401648 325.000 TON | 84.00000 27300.00] 95.80000 31135.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0140 401663 700.000 TON | 81.55000 57085.00] 81.70000 57190.00]
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0150 402000 10.000 TON | 135.00000 1350.00]| 157.00000 1570.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/19/12
PAGE : 002 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
| A-DEL CONSTRUCTION CO INC | DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0160 602002 6.000 Cy | 585.00000 3510.00] 215.00000 1290.00]
|

PORTLAND CEMENT CONCRETE MASONRY, CLASS
B



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/19/12
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE 12/20/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0170 612022 173.000 LF | 48.75000 8433.75] 52.90000 9151.70]
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0180 612529 974.000 LF | 2.75000 2678.50] 2.70000 2629.80]
PIPE VIDEO INSPECTION | | |
0190 701010 2489.000 LF | 18.00000 44802.00] 32.55000 81016.95]
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0200 701011 1062.000 LF | 21.00000 22302.00] 43.50000 46197.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0210 701505 25.000 EACH | 65.00000 1625.00 | 99.50000 2487.50
P.C.C. PARKING BUMPER | | |
0220 705001 6543.000 SF | 4.69000 30686.67] 8.70000 56924.10
P.C.C. SIDEWALK, 4" | | |
0230 705002 3435.000 SF | 5.35000 18377.25] 12.95000 44483.25]
P.C.C. SIDEWALK, 6" | | |
0240 705007 190.000 SF | 30.00000 5700.00] 21.60000 4104.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | I
0250 705010 490.000 SF | 11.80000 5782.00] 12.30000 6027.00
CURB RAMP, TYPE 5 | |
0260 708051 2.000 EACH | 2775.00000 5550.00] 3350.00000 6700.00]
DRAINAGE INLET, 34" X 24" | | |
0270 708052 4.000 EACH | 3450.00000 13800.00 | 3840.00000 15360.00 |
DRAINAGE INLET, 48" X 30" | | |
0280 708053 1.000 EACH | 3525.00000 3525.00] 3930.00000 3930.00]
DRAINAGE INLET, 48" X 48" | | |
0290 708112 1.000 EACH | 3300.00000 3300.00] 4040.00000 4040.00|
MANHOLE, 48" X 48" | |
0300 710001 20.000 EACH | 1165.00000 23300.00] 963.50000 19270.00 |
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0310 710501 3.000 EACH | 2400.00000 7200.00 | 1915.00000 5745.00]
CONVERTING EXISTING CATCH BASIN TO | |
MANHOLE | | I
0320 710504 8.000 EACH | 1030.00000 8240.00 | 748.50000 5988.00]
ADJUSTING MANHOLES | |
0330 716000 1.000 EACH | 900.00000 900.00]| 2055.00000 2055.00]|
CONVERTING EXISTING DRAINAGE INLET TO | | |
| |

JUNCTION BOX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/19/12
PAGE 002 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE 12/20/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0340 720567 750.000 LF | 35.00000 26250.00 | 26.70000 20025.00
FURNISH AND MAINTAIN PORTABLE P.C. | |
SAFETY BARRIER | |
0350 727506 140.000 LF | 15.00000 2100.00] 14.70000 2058.00]
RELOCATING FENCE | |
0360 727545 290.000 LF | 30.00000 8700.00]| 22.50000 6525.00]
TEMPORARY FENCE AND BOARDWALK | | |
0370 732002 1255.000 SY | 8.50000 10667.50] 12.40000 15562.00]
TOPSOIL, 6" DEPTH | |
0380 734013 1255.000 SY | 1.00000 1255.00] 1.05000 1317.75]|
PERMANENT GRASS SEEDING, DRY GROUND | |
0390 743002 305.000 EADY | 20.00000 6100.00] 23.00000 7015.00]
ARROWPANELS, TYPE B | |
0400 743004 56.000 EADY | 53.00000 2968.00] 84.00000 4704.00]|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0410 743006 19225.000 EADY | 0.21000 4037.25]| 0.30000 5767.50
PLASTIC DRUMS | |
0420 743007 500.000 HOUR | 75.00000 37500.00]| 75.00000 37500.00
TRAFFIC OFFICERS | |
0430 743010 40.000 EADY | 115.00000 4600.00 | 91.60000 3664.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0440 743050 1760.000 HOUR | 44.52000 78355.20 | 44.52000 78355.20
FLAGGER, NEW CASTLE COUNTY, STATE | |
0450 743062 352.000 HOUR | 64.55000 22721.60]| 64.55000 22721.60
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0460 743504 64.000 EACH | 160.00000 10240.00] 126.00000 8064.00]
WARNING SIGNS | |
0470 743525 280.000 EADY | 5.00000 1400.00]| 2.60000 728.00]
TEMPORARY WARNING SIGNS | | |
0480 744520 6.000 EACH | 813.46000 4880.76 | 840.00000 5040.00]
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0490 744523 1.000 EACH | 1297.28000 1297.28]| 1036.35000 1036.35]|
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
| | |

1/2" PRECAST CONCRETE
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CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0500 744525 6.000 EACH | 275.00000 1650.00] 267.75000 1606.50]
REMOVAL OF EXISTING JUNCTION WELL | | |
0510 745527 923.000 LF | 10.10000 9322.30] 12.60000 11629.80]
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0520 745528 26.000 LF | 5.80000 150.80]| 10.00000 260.00]|
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0530 745529 17.000 LF | 4.79000 81.43]| 7.90000 134.30]
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0540 745542 279.000 LF | 29.77000 8305.83 27.30000 7616.70|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0550 745544 687.000 LF | 4.57000 3139.59] 10.50000 7213.50]
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0560 746774 2086.000 LF | 10.05000 20964.30] 8.70000 18148.20]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0570 746776 18.000 EACH | 106.33000 1913.94] 99.75000 1795.50]
LOOP DETECTOR SPLICE | | |
0580 746830 7.000 CY | 750.00000 5250.00]| 840.00000 5880.00|
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0590 746847 1.000 EACH | 2227.70000 2227.70]| 2520.00000 2520.00]|
POLE BASE, TYPE 3 | | |
0600 746850 4.000 EACH | 861.31000 3445.24] 819.00000 3276.00]
POLE BASE, TYPE 4 | | |
0610 748015 1731.000 SF | 4.25000 7356.75| 4.20000 7270.20 |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0620 748019 13337.000 LF | 0.20000 2667.40] 0.20000 2667.40]
TEMPORARY MARKINGS, PAINT, 4" | | |
0630 748026 974.000 SF | 1.06000 1032.44] 1.05000 1022.70]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0640 748530 2530.000 SF | 4.25000 10752.50] 4.20000 10626.00 |
| | |

REMOVAL OF PAVEMENT STRIPING
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CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
| A-DEL CONSTRUCTION CO INC | DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0650 748548 8805.000 LF | 0.43000 3786.15] 0.45000 3962.25]
|

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, WHITE/YELLOW, 5"
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CONTRACT TITLE : HSIP-NCC FOULK ROAD AND WILSON ROAD INTERSECTION IMPROVEMENT
CALL ORDER : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/20/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0660 748549 230.000 LF | 2.13000 489.90]| 2.10000 483.00]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0670 749687 84.000 EACH | 135.00000 11340.00] 61.40000 5157.60]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0680 749690 34.000 SF | 20.00000 680.00| 21.00000 714.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0690 750000 3.000 EACH | 400.00000 1200.00]| 701.00000 2103.00]
ADJUST WATER VALVE BOXES | | |
0700 758000 2865.000 SY | 13.00000 37245.00] 10.90000 31228.50]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0710 759004 6.000 EAMO | 4575.00000 27450.00] 3755.00000 22530.00]
FIELD OFFICE, TYPE I | | |
0720 760502 6645.000 SYIN | 1.36000 9037.20] 0.90000 5980.50]|
PAVEMENT MILLING, TAPER CUT | | |
0730 760507 27910.000 SYIN | 0.67000 18699.70 | 0.80000 22328.00]|
PROFILE MILLING, HOT-MIX | | |
0740 762001 830.000 LF | 1.44000 1195.20] 1.60000 1328.00]
SAW CUTTING, HOT MIX | | |
0750 762002 4362.000 LF | 3.19000 13914.78] 5.25000 22900.50]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0760 763000 LUMP | 55000.00000 55000.00 | 17690.00000 17690.00 |
INITIAL EXPENSE | | |
0770 763500 LUMP | 55000.00000 55000.00 | 73800.00000 73800.00|
MAINTENANCE OF TRAFFIC | | |
0780 763501 LUMP | 35000.00000 35000.00] 23520.00000 23520.00]
CONSTRUCTION ENGINEERING | | |
0790 763508 LUMP | 2500.00000 2500.00] 2060.00000 2060.00]
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0800 763509 6.000 EAMO | 250.00000 1500.00 | 770.00000 4620.00 |
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | I
SECTION TOTALS | $ 1,059, 742.66| $ 1,155,088.10]| $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,059, 742.66| $ 1,155,088.10] $
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CALL ORDER : 002 CONTRACT ID : T200800709.01 COUNTIES : NEW CASTLE
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—————————————————————————————————————————— ——_—

DBE GOALS | 8 % 8 % %




